
CITY OF COLERAINE

X:\AE\C\COLER\154140\1-genl\13-misc\CIP Drafts\[2020 CIP LIST_COLERAINE_082720.xlsx]Low Priority

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 2,500.00$          2,500.00$                     
2 2021.501 MOBILIZATION L S 1 10,000.00$        10,000.00$                   
3 2101.511 CLEARING AND GRUBBING L S 1 5,000.00$          5,000.00$                     TRIMMING
4 2105.507 COMMON EXCAVATION CY 400 25.00$               10,000.00$                   TRAIL GRADING ESTIMATE
5 2211.501 AGGREGATE BASE CLASS 5 CY 40 45.00$               1,800.00$                     6" DEPTH
6 2112.501 SUBGRADE PREPARATION ROAD STA 4.0 300.00$             1,200.00$                     
7 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 260 100.00$             26,000.00$                   2.5" THICK
8 2301.000 6" CONCRETE DRIVEWAY SQ FT 300 12.00$               3,600.00$                     ADA COMPLIANCE
9 2301.000 TRUNCATED DOME SQ FT 30 50.00$               1,500.00$                     ADA COMPLIANCE

10 2564.502 INSTALL SIGN EACH 4 200.00$             800.00$                        BIKE LANE
11 2104.502 SIGN PANEL TYPE C SQ FT 10 75.00$               750.00$                        
12 2563.601 TRAFFIC CONTROL L S 1 1,000.00$          1,000.00$                     
13 2573.502 SILT FENCE, TYPE MS L F 500 3.00$                 1,500.00$                     
14 2575.601 TEMPORARY EROSION CONTROL L S 1 3,000.00$          3,000.00$                     
15 2575.555 TURF ESTABLISHMENT L S 1 5,000.00$          5,000.00$                     

73,650.00$                   

CONSTRUCTION TOTAL 73,650$                        
CONTINGENCY (10%) 7,365$                          
ENGINEERING/ADMIN (18%) 13,257$                        

PROJECT ESTIMATE 94,272$                        

ESTIMATED TOTAL

TRAIL ENHANCEMENT - EAGLE RIDGE TRAIL CONNECTOR
COLER 154140
SEQ

TRAIL ENHANCEMENT - EAGLE RIDGE TRAIL CONNECTOR



COLERAINE, MINNESOTA
SKI HILL PARKING LOT EXPANSION
SEH NO. COLER  154140
ESTIMATE PREPARED - 2020
UPDATED 3/4/2020

RURAL

LINE NO. ITEM NO. DESCRIPTION UNITS UNIT PRICE QUANTITY TOTAL PRICE NOTES
1 2011.601 CONSTRUCTION SURVEYING LUMP SUM 2,000.00$     1 2,000$               
2 2021.501 MOBILIZATION LUMP SUM 10,000.00$   1 10,000.00$        5% OF BID, ESTIMATE
3 2105.501 COMMON EXCAVATION C Y 15.00$          2500.0 37,500.00$        6" UNDER PARKING LOT, SWALES/DITCHIN
4 2211.503 AGGREGATE BASE (CV) CLASS 5 C Y 21.00$          2250.0 47,250.00$        6" DEPTH, INCLUDES BOTH LOTS (120,000 
5 2521.501 4" CONCRETE WALK S F 4.00$            600 2,400.00$          
6 2531.507 6" CONCRETE DRIVEWAY PAVEMENT S Y 126.00$        138.0 17,388.00$        ADA Parking Stalls
7 2531.618 TRUNCATED DOMES S F 60.00$          24 1,440.00$          ADA LANDING PADS
8 2563.601 TRAFFIC CONTROL LUMP SUM 1,000.00$     1 1,000.00$          1.0%
9 2564.502 INSTALL SIGN E A 200.00$        5 1,000.00$          ADA PARKING STALLS, LOT WAYFINDING
10 2564.531 SIGN PANELS TYPE SPECIAL S F 75.00$          18.5 1,387.50$          STOP SIGN, ADA PARKING,
11 2573.501 EROSION CONTROL SUPERVISOR LUMP SUM 3,000.00$     1 3,000.00$          1.5%
12 2573.503 SILT FENCE, TYPE MS LIN FT 4.00$            750 3,000.00$          
13 2574.507 COMMON TOPSOIL BORROW (LV) CU YD 50.00$          50 2,500.00$          
14 2574.508 FERTILIZER TYPE 4 LBS 20.00$          50 1,000.00$          18-1-8 @ 180 LBS/AC
15 2575.504 EROSION CONTROL BLANKETS CATEGORY 4 SQ YD 10.00$          100 1,000.00$          WOOD FIBER, NATURAL NET
16 2575.505 SEEDING AC 400.00$        0.5 200.00$             
17 2575.508 SEED MIXTURE 35-221 LBS 30.00$          20 600.00$             NATIVE MIX: 37 LBS/AC
18 2575.508 HYDRAULIC REINFORCED FIBER MATRIX (RF LBS 2.00$            1750 3,500.00$          3500 LBS/AC
19 2582.503 4" SOLID LINE PAINT LIN FT 1.00$            100 100.00$             STALLS
20 2582.618 PAVEMENT MARKING SPECIAL SF 15.00$          32 480.00$             ADA PARKING SYMBOL

$134,745.50

CONSTRUCTION TOTAL 134,746$           
CONTINGENCY (10%) 13,475$             
ENGINEERING/ADMIN (18%) 24,254$             

PROJECT ESTIMATE 172,474$           

SKI HILL PARKING LOT EXPANSION



COLERAINE, MINNESOTA
ARENA PARKING LOT EXPANSION
SEH NO. COLER  154140
ESTIMATE PREPARED - 2020
UPDATED 3/4/2020

LINE NO. ITEM NO. DESCRIPTION UNITS UNIT PRICE QUANTITY TOTAL PRICE NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 2,000.00$    1 2,000$               
2 2021.501 MOBILIZATION LUMP SUM 10,000.00$  1 10,000.00$        5% OF BID, ESTIMATE
3 2104.501 SOIL TESTING LUMP SUM 3,000.00$    1 3,000.00$          BROWN FIELD SITE
4 2105.501 COMMON EXCAVATION C Y 15.00$         1100.0 16,500.00$        6" UNDER PARKING LOT (MAY BE CONTAMINATED), SWALES/DITCHING
5 2211.503 AGGREGATE BASE (CV) CLASS 5 C Y 21.00$         850.0 17,850.00$        6" DEPTH
6 2360.501 TYPE SP 9.5 WEAR COURSE MIX (2,B) TON 80.00$         515.0 41,200.00$        110 LB/SYIN, 2" LIFT
7 2501.503 18" PVC PIPE SEWER LIN FT 60.00$         150.0 9,000.00$          STORM COLLECTION
8 2501.503 12" PVC PIPE SEWER LIN FT 55.00$         120.0 6,600.00$          STORM COLLECTION
9 2506.502 CONSTRUCT DRAINAGE STRUCTURE G EACH 2,000.00$    3.0 6,000.00$          STORM COLLECTION
10 2506.602 CONNECT TO EXISTING STORM SEWER EACH 1,500.00$    1.0 1,500.00$          STORM COLLECTION
11 2521.501 4" CONCRETE WALK S F 4.00$           2000 8,000.00$          
12 2531.507 6" CONCRETE DRIVEWAY PAVEMENT S Y 126.00$       12 1,512.00$          ADA LANDING PADS
13 2531.618 TRUNCATED DOMES S F 60.00$         48 2,880.00$          ADA LANDING PADS
14 2545.502 LIGHTING UNIT TYPE SPECIAL EACH 5,000.00$    9 45,000.00$        GALEY AVE LIGHTING (5) PARKING LOT LIGHTING (4)
15 2545.502 LIGHT FOUNDATION DESIGN E MODIFIED EACH 1,500.00$    9 13,500.00$        
16 2545.502 SERVICE CABINET EACH 9,000.00$    1 9,000.00$          
17 2545.502 EQUIPMENT PAD EACH 2,000.00$    1 2,000.00$          
18 2545.502 HAND HOLE EACH 1,000.00$    2 2,000.00$          
19 2545.502 1-1/2" NON-METALLIC CONDUIT LIN FT 6.00$           1500 9,000.00$          
20 2545.502 UNDERGROUND WIRE 1/C 8 AWG LIN FT 1.75$           1500 2,625.00$          
21 2545.502 UNDERGROUND WIRE 1/0 LIN FT 4.00$           300 1,200.00$          
22 2563.601 TRAFFIC CONTROL LUMP SUM 2,000.00$    1 2,000.00$          1.0%
23 2564.502 INSTALL SIGN EA 200.00$       5 1,000.00$          ADA PARKING STALLS, LOT WAYFINDING
24 2564.531 SIGN PANELS TYPE SPECIAL S F 75.00$         18.5 1,387.50$          STOP SIGN, ADA PARKING,
25 2573.501 EROSION CONTROL SUPERVISOR LUMP SUM 3,000.00$    1 3,000.00$          1.5%
26 2573.502 STORM DRAIN INLET PROTECTION EACH 200.00$       1 200.00$             
27 2573.503 SILT FENCE, TYPE MS LIN FT 4.00$           750 3,000.00$          
28 2574.507 COMMON TOPSOIL BORROW (LV) CU YD 50.00$         50 2,500.00$          
29 2574.508 FERTILIZER TYPE 4 LBS 20.00$         50 1,000.00$          18-1-8 @ 180 LBS/AC
30 2575.504 EROSION CONTROL BLANKETS CATEGORY SQ YD 10.00$         100 1,000.00$          WOOD FIBER, NATURAL NET
31 2575.505 SEEDING AC 400.00$       0.5 200.00$             
32 2575.508 SEED MIXTURE 35-221 LBS 30.00$         20 600.00$             NATIVE MIX: 37 LBS/AC
33 2575.508 HYDRAULIC REINFORCED FIBER MATRIX (RF LBS 2.00$           1750 3,500.00$          3500 LBS/AC
34 2582.503 4" SOLID LINE PAINT LIN FT 1.00$           3500 3,500.00$          STALLS
35 2582.618 PAVEMENT MARKING SPECIAL SF 15.00$         32 480.00$             ADA PARKING SYMBOL

$231,734.50

CONSTRUCTION TOTAL 231,735$           
CONTINGENCY (10%) 23,173$             
ENGINEERING/ADMIN (18%) 41,712$             

PROJECT ESTIMATE 296,620$           

ARENA PARKING LOT EXPANSION



COLERAINE, MINNESOTA
FOOTBALL FIELD EVENT PARKING LOT
SEH NO. COLER  154140
ESTIMATE PREPARED - 2020
UPDATED 3/4/2020

LINE NO. ITEM NO. DESCRIPTION UNITS UNIT PRICE QUANTITY TOTAL PRICE NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 2,000.00$    1 2,000$               
2 2021.501 MOBILIZATION LUMP SUM 10,000.00$  1 10,000.00$        5% OF BID, ESTIMATE
3 2104.501 SOIL TESTING LUMP SUM 3,000.00$    1 3,000.00$          BROWN FIELD SITE
4 2105.501 COMMON EXCAVATION C Y 15.00$         1100.0 16,500.00$        6" UNDER PARKING LOT (MAY BE CONTAMINATED), SWALES/DITCHING
5 2211.503 AGGREGATE BASE (CV) CLASS 5 C Y 21.00$         850.0 17,850.00$        6" DEPTH
6 2360.501 TYPE SP 9.5 WEAR COURSE MIX (2,B) TON 80.00$         515.0 41,200.00$        110 LB/SYIN, 2" LIFT
7 2521.501 4" CONCRETE WALK S F 4.00$           2000 8,000.00$          
8 2531.507 6" CONCRETE DRIVEWAY PAVEMENT S Y 126.00$       12 1,512.00$          ADA LANDING PADS
9 2531.618 TRUNCATED DOMES S F 60.00$         48 2,880.00$          ADA LANDING PADS
10 2545.502 LIGHTING UNIT TYPE SPECIAL EACH 5,000.00$    9 45,000.00$        GALEY AVE LIGHTING (5) PARKING LOT LIGHTING (4)
11 2545.502 LIGHT FOUNDATION DESIGN E MODIFIED EACH 1,500.00$    9 13,500.00$        
12 2545.502 SERVICE CABINET EACH 9,000.00$    1 9,000.00$          
13 2545.502 EQUIPMENT PAD EACH 2,000.00$    1 2,000.00$          
14 2545.502 HAND HOLE EACH 1,000.00$    2 2,000.00$          
15 2545.502 1-1/2" NON-METALLIC CONDUIT LIN FT 6.00$           1500 9,000.00$          
16 2545.502 UNDERGROUND WIRE 1/C 8 AWG LIN FT 1.75$           1500 2,625.00$          
17 2545.502 UNDERGROUND WIRE 1/0 LIN FT 4.00$           300 1,200.00$          
18 2563.601 TRAFFIC CONTROL LUMP SUM 2,000.00$    1 2,000.00$          1.0%
19 2564.502 INSTALL SIGN EA 200.00$       5 1,000.00$          ADA PARKING STALLS, LOT WAYFINDING
20 2564.531 SIGN PANELS TYPE SPECIAL S F 75.00$         18.5 1,387.50$          STOP SIGN, ADA PARKING,
21 2573.501 EROSION CONTROL SUPERVISOR LUMP SUM 3,000.00$    1 3,000.00$          1.5%
22 2573.502 STORM DRAIN INLET PROTECTION EACH 200.00$       1 200.00$             
23 2573.503 SILT FENCE, TYPE MS LIN FT 4.00$           750 3,000.00$          
24 2574.507 COMMON TOPSOIL BORROW (LV) CU YD 50.00$         50 2,500.00$          
25 2574.508 FERTILIZER TYPE 4 LBS 20.00$         50 1,000.00$          18-1-8 @ 180 LBS/AC
26 2575.504 EROSION CONTROL BLANKETS CATEGORY SQ YD 10.00$         100 1,000.00$          WOOD FIBER, NATURAL NET
27 2575.505 SEEDING AC 400.00$       0.5 200.00$             
28 2575.508 SEED MIXTURE 35-221 LBS 30.00$         20 600.00$             NATIVE MIX: 37 LBS/AC
29 2575.508 HYDRAULIC REINFORCED FIBER MATRIX (RF LBS 2.00$           1750 3,500.00$          3500 LBS/AC
30 2582.503 4" SOLID LINE PAINT LIN FT 1.00$           3500 3,500.00$          STALLS
31 2582.618 PAVEMENT MARKING SPECIAL SF 15.00$         32 480.00$             ADA PARKING SYMBOL

$208,634.50

CONSTRUCTION TOTAL 208,635$           
CONTINGENCY (10%) 20,863$             
ENGINEERING/ADMIN (18%) 37,554$             

PROJECT ESTIMATE 267,052$           

FOOTBALL FIELD EVENT PARKING LOT



CITY OF COLERAINE

X:\AE\C\COLER\154140\1-genl\13-misc\CIP Drafts\[2020 CIP LIST_COLERAINE_082720.xlsx]Low Priority

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 1,000$              1,000$                       
2 2021.501 MOBILIZATION L S 1 9,000$              9,000$                       
3 2104.504 REMOVE BITUMINOUS PAVEMENT SY 56 5$                     278$                          TIE IN
4 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 50 3$                     150$                          TIE IN
5 2221.507 SHOULDER BASE AGGREGATE (CV) CLASS 1 CY 174 60$                   10,444$                     
6 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 2530 90$                   227,700$                   2.5" THICK
7 2582.502 4" SOLID LINE - PAINT L F 18800 2$                     28,200$                     FOG LINE
8 2582.502 4" DOUBLE SOLID LINE - PAINT L F 9400 1$                     9,400$                       CENTERLINE

286,172$                   

CONSTRUCTION TOTAL 286,172$                   
CONTINGENCY (10%) 28,617$                     
ENGINEERING (10%) 28,617$                     

PROJECT ESTIMATE 343,407$                   

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 1,000$              1,000$                       
2 2021.501 MOBILIZATION L S 1 3,000$              3,000$                       
3 2104.504 REMOVE BITUMINOUS PAVEMENT SY 56 5$                     278$                          TIE IN
4 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 50 3$                     150$                          TIE IN
5 2221.507 SHOULDER BASE AGGREGATE (CV) CLASS 1 CY 24 60$                   1,428$                       
6 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 350 100$                 35,000$                     2.5" THICK
7 2582.502 4" SOLID LINE - PAINT L F 2570 2$                     3,855$                       FOG LINE
8 2582.502 4" DOUBLE SOLID LINE - PAINT L F 1285 1$                     1,285$                       CENTERLINE

45,996$                     

CONSTRUCTION TOTAL 45,996$                     
CONTINGENCY (10%) 4,600$                       
ENGINEERING (10%) 4,600$                       

PROJECT ESTIMATE 55,195$                     

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 1,000$              1,000$                       
2 2021.501 MOBILIZATION L S 1 3,000$              3,000$                       
3 2104.504 REMOVE BITUMINOUS PAVEMENT SY 56 5$                     278$                          TIE IN
4 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 50 3$                     150$                          TIE IN
5 2221.507 SHOULDER BASE AGGREGATE (CV) CLASS 1 CY 56 60$                   3,333$                       
6 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 810 90$                   72,900$                     2.5" THICK
7 2582.502 4" SOLID LINE - PAINT L F 6000 2$                     9,000$                       FOG LINE
8 2582.502 4" DOUBLE SOLID LINE - PAINT L F 3000 1$                     3,000$                       CENTERLINE

92,661$                     

CONSTRUCTION TOTAL 92,661$                     
CONTINGENCY (10%) 9,266$                       
ENGINEERING (10%) 9,266$                       

PROJECT ESTIMATE 111,193$                   

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 1,000$              1,000$                       
2 2021.501 MOBILIZATION L S 1 3,000$              3,000$                       
3 2104.504 REMOVE BITUMINOUS PAVEMENT SY 56 5$                     278$                          TIE IN
4 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 50 3$                     150$                          TIE IN
5 2221.507 SHOULDER BASE AGGREGATE (CV) CLASS 1 CY 37 60$                   2,222$                       
6 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 540 90$                   48,600$                     2.5" THICK
7 2582.502 4" SOLID LINE - PAINT L F 4000 2$                     6,000$                       FOG LINE
8 2582.502 4" DOUBLE SOLID LINE - PAINT L F 2000 1$                     2,000$                       CENTERLINE

63,250$                     

CONSTRUCTION TOTAL 63,250$                     
CONTINGENCY (10%) 6,325$                       
ENGINEERING (10%) 6,325$                       

PROJECT ESTIMATE 75,900$                     

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 1,000$              1,000$                       
2 2021.501 MOBILIZATION L S 1 3,000$              3,000$                       
3 2104.504 REMOVE BITUMINOUS PAVEMENT SY 56 5$                     278$                          TIE IN
4 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 50 3$                     150$                          TIE IN
5 2221.507 SHOULDER BASE AGGREGATE (CV) CLASS 1 CY 31 60$                   1,889$                       
6 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 460 100$                 46,000$                     2.5" THICK
7 2582.502 4" SOLID LINE - PAINT L F 3400 2$                     5,100$                       FOG LINE
8 2582.502 4" DOUBLE SOLID LINE - PAINT L F 1700 1$                     1,700$                       CENTERLINE

BITUMINOUS OVERLAY - HOOPMAN DRIVE

ESTIMATED TOTAL

BITUMINOUS OVERLAY - KESSLER DRIVE

ESTIMATED TOTAL

BITUMINOUS OVERLAY - BROCK LANE

ESTIMATED TOTAL

BITUMINOUS OVERLAY - HAKALA LANE

BITUMINOUS OVERLAY - GUNN ROAD
COLER 154140
SEQ

BITUMINOUS OVERLAY - GUNN ROAD

ESTIMATED TOTAL



59,117$                     

CONSTRUCTION TOTAL 59,117$                     
CONTINGENCY (10%) 5,912$                       
ENGINEERING (10%) 5,912$                       

PROJECT ESTIMATE 70,940$                     

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 1,000$              1,000$                       
2 2021.501 MOBILIZATION L S 1 3,000$              3,000$                       
3 2104.504 REMOVE BITUMINOUS PAVEMENT SY 56 5$                     278$                          TIE IN
4 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 50 3$                     150$                          TIE IN
5 2221.507 SHOULDER BASE AGGREGATE (CV) CLASS 1 CY 41 60$                   2,472$                       
6 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 600 90$                   54,000$                     2.5" THICK
7 2582.502 4" SOLID LINE - PAINT L F 4450 2$                     6,675$                       FOG LINE
8 2582.502 4" DOUBLE SOLID LINE - PAINT L F 2225 1$                     2,225$                       CENTERLINE

69,800$                     

CONSTRUCTION TOTAL 69,800$                     
CONTINGENCY (10%) 6,980$                       
ENGINEERING (10%) 6,980$                       

PROJECT ESTIMATE 83,760$                     

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 1,000$              1,000$                       
2 2021.501 MOBILIZATION L S 1 4,000$              4,000$                       
3 2104.504 REMOVE BITUMINOUS PAVEMENT SY 56 5$                     278$                          TIE IN
4 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 50 3$                     150$                          TIE IN
5 2221.507 SHOULDER BASE AGGREGATE (CV) CLASS 1 CY 65 60$                   3,889$                       
6 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 940 90$                   84,600$                     2.5" THICK
7 2582.502 4" SOLID LINE - PAINT L F 7000 2$                     10,500$                     FOG LINE
8 2582.502 4" DOUBLE SOLID LINE - PAINT L F 3500 1$                     3,500$                       CENTERLINE

107,917$                   

CONSTRUCTION TOTAL 107,917$                   
CONTINGENCY (10%) 10,792$                     
ENGINEERING (10%) 10,792$                     

PROJECT ESTIMATE 129,500$                   

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2231.508 BITUMINOUS SURFACE CRACK AND JOINT REPAIR L S 1 20,465$            20,465$                     BARGEN QUOTE

20,465$                     

CONSTRUCTION TOTAL 20,465$                     
CONTINGENCY (10%) 2,047$                       
ENGINEERING 960$                          

PROJECT ESTIMATE 23,472$                     

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 1,000$              1,000$                       
2 2021.501 MOBILIZATION L S 1 5,000$              5,000$                       
3 2104.504 REMOVE BITUMINOUS PAVEMENT SY 56 5$                     278$                          TIE IN
4 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 50 3$                     150$                          TIE IN
5 2221.507 SHOULDER BASE AGGREGATE (CV) CLASS 1 CY 128 60$                   7,694$                       
6 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 1860 90$                   167,400$                   2.5" THICK
7 2582.502 4" SOLID LINE - PAINT L F 13850 2$                     20,775$                     FOG LINE
8 2582.502 4" DOUBLE SOLID LINE - PAINT L F 6925 1$                     6,925$                       CENTERLINE

209,222$                   

CONSTRUCTION TOTAL 209,222$                   
CONTINGENCY (10%) 20,922$                     
ENGINEERING (10%) 20,922$                     

PROJECT ESTIMATE 251,067$                   

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 1,000$              1,000$                       
2 2021.501 MOBILIZATION L S 1 3,000$              3,000$                       
3 2104.504 REMOVE BITUMINOUS PAVEMENT SY 56 5$                     278$                          TIE IN
4 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 50 3$                     150$                          TIE IN
5 2221.507 SHOULDER BASE AGGREGATE (CV) CLASS 1 CY 26 60$                   1,556$                       
6 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 380 100$                 38,000$                     2.5" THICK
7 2582.502 4" SOLID LINE - PAINT L F 2800 2$                     4,200$                       FOG LINE
8 2582.502 4" DOUBLE SOLID LINE - PAINT L F 1400 1$                     1,400$                       CENTERLINE

49,583$                     

CONSTRUCTION TOTAL 49,583$                     
CONTINGENCY (10%) 4,958$                       
ENGINEERING (10%) 4,958$                       

PROJECT ESTIMATE 59,500$                     

CRACK SEALING OPTION - MIDWAY LANE ROAD

ESTIMATED TOTAL

ESTIMATED TOTAL

BITUMINOUS OVERLAY - WOODLAND POND ROAD

BITUMINOUS OVERLAY - JESSIE MINE ROAD

ESTIMATED TOTAL

ESTIMATED TOTAL

BITUMINOUS OVERLAY - MIDWAY LANE ROAD

ESTIMATED TOTAL

BITUMINOUS OVERLAY - PEAR LAKE ROAD

ESTIMATED TOTAL



LINE NO. STREET BIT STREET SURFACE SURFACE BIT THICKNESS BIT MIX
LENGTH WDITH AREA [SF] AREA [SY] THICKNESS [IN] [TONS]

1 GUNN ROAD 9400 22 206800 22978 2 2530
2 HOOPMAN DRIVE 1285 22 28270 3141 2 350
3 KESSLER DRIVE 3000 22 66000 7333 2 810
4 BROCK LANE 2000 22 44000 4889 2 540
5 HAKALA LANE 1700 22 37400 4156 2 460
6 WOODLAND POND RD 2225 22 48950 5439 2 600
7 MIDWAY LANE 3500 22 77000 8556 2 940
8 JESSIE MINE ROAD 1400 22 30800 3422 2 380
9 PEAR LAKE ROAD 6925 22 152350 16928 2 1860

TOTAL 691570 76841 8470
LENGTH IS APPROX

ASSUMED WIDTH

RURAL BITUMINOUS STREETS RECENT TO ANNEXATION



CITY OF COLERAINE

X:\AE\C\COLER\154140\1-genl\13-misc\CIP Drafts\[2020 CIP LIST_COLERAINE_082720.xlsx]Low Priority

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 2,000.00$          2,000.00$                    
2 2021.501 MOBILIZATION L S 1 6,000.00$          6,000.00$                    
3 2101.511 CLEARING AND GRUBBING L S 1 10,000.00$        10,000.00$                  CLEARING OF ROW
4 2211.501 AGGREGATE BASE CLASS 5 CY 4250 40.00$               170,000.00$                3" DEPTH, GRADE, COMPACT
5 2563.601 TRAFFIC CONTROL L S 1 5,000.00$          5,000.00$                    

193,000.00$                

CONSTRUCTION TOTAL 193,000$                     
CONTINGENCY (10%) 19,300$                       
ENGINEERING (10%) 19,300$                       

PROJECT ESTIMATE 231,600$                     

GRAVEL BIT STREET SURFACE
LENGTH LENGTH WDITH AREA [FT2]

KESSLER DRIVE 1000 3000 22 22000
NIX ROAD 500 22 11000
PRAIRIE RIVER TRAIL 1900 22 41800
E RANGELINE ROAD 4000 22 88000
JESS HARRY ROAD 12000 22 264000
MADSON DRIVE 1325 22 29150

TOTAL 20725 3000 22 455950
LENGTH IS APPROX

ASSUMED WIDTH

RURAL GRAVEL STREETS RECENT TO ANNEXATION

GRAVEL ROAD RESTORATION
COLER 154140
SEQ

GRAVEL ROAD RESTORATION

ESTIMATED TOTAL



CITY OF COLERAINE

X:\AE\C\COLER\154140\1-genl\13-misc\CIP Drafts\[2020 CIP LIST_COLERAINE_082720.xlsx]Low Priority

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 2,000.00$          2,000.00$                     
2 2021.501 MOBILIZATION L S 1 3,000.00$          3,000.00$                     
3 2101.511 CLEARING AND GRUBBING L S 1 1,000.00$          1,000.00$                     TRIMMING
4 2104.503 REMOVE CHAIN LINK FENCE LIN FT 100 5.00$                 500.00$                        
5 2104.503 REMOVE CONCRETE WALK SF 100 7.00$                 700.00$                        
6 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 20 3.00$                 60.00$                          
7 2105.507 COMMON EXCAVATION CY 71 22.00$               1,562.00$                     
8 2211.501 AGGREGATE BASE CLASS 5 CY 71 45.00$               3,208.33$                     6" DEPTH
9 2112.501 SUBGRADE PREPARATION ROAD STA 4.0 300.00$             1,200.00$                     

10 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 53 90.00$               4,812.50$                     2.5" THICK
11 2557.603 INSTALL CHAIN LINK FENCE LIN FT 300 25.00$               7,500.00$                     FIELD SECURITY
12 2531.503 CONCRETE CURB AND GUTTER DESIGN B618 LIN FT 15 21.00$               315.00$                        
13 2301.000 4" CONCRETE WALK SQ FT 100 8.00$                 800.00$                        
14 2301.000 8" CONCRETE DRIVEWAY SQ FT 200 12.00$               2,400.00$                     
15 2301.000 TRUNCATED DOME SQ FT 20 50.00$               1,000.00$                     ADA COMPLIANCE
16 2564.502 INSTALL SIGN EACH 3 200.00$             600.00$                        BIKE LANE
17 2104.502 SIGN PANEL TYPE C SQ FT 6 75.00$               450.00$                        
18 2501.502 24" GS PIPE APRON EACH 2 900.00$             1,800.00$                     
19 2501.503 24" CS PIPE CULVERT LIN FT 25 40.00$               1,000.00$                     
20 2563.601 TRAFFIC CONTROL L S 1 500.00$             500.00$                        
21 2573.502 SILT FENCE, TYPE MS L F 500 3.00$                 1,500.00$                     
22 2573.533 SEDIMENT CONTROL LOG - TYPE STRAW E A 5 50.00$               250.00$                        
23 2573.530 INLET PROTECTION E A 5 250.00$             1,250.00$                     
24 2575.601 TEMPORARY EROSION CONTROL L S 1 1,000.00$          1,000.00$                     
25 2575.555 TURF ESTABLISHMENT L S 1 1,000.00$          1,000.00$                     
26 2582.502 4" SOLID LINE WHITE - PAINT L F 3600 1.50$                 5,400.00$                     
27 2582.502 4" BROKEN LINE YELLOW - PAINT L F 1800 1.00$                 1,800.00$                     

46,607.83$                   

CONSTRUCTION TOTAL 46,608$                        
CONTINGENCY (10%) 4,661$                          
ENGINEERING/ADMIN (18%) 8,389$                          

PROJECT ESTIMATE 59,658$                        

ESTIMATED TOTAL

TRAIL ENHANCEMENT - GAYLEY AVE CROSSING
COLER 154140
SEQ

TRAIL ENHANCEMENT - GAYLEY AVE CROSSING



CITY OF COLERAINE

X:\AE\C\COLER\154140\1-genl\13-misc\CIP Drafts\[2020 CIP LIST_COLERAINE_082720.xlsx]Low Priority

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 10,000$       15,000$                        
2 2021.501 MOBILIZATION L S 1 30,000$       35,000$                        
3 2101.511 CLEARING AND GRUBBING L S 1 1,000$         1,000$                          TRIMMING
4 2104.503 REMOVE BITUMINOUS PAVEMENT (FULL DEPTH) S Y 1356 3$                4,067$                          
5 2104.503 REMOVE SEWER PIPE (STORM) LIN FT 400 15$              6,000$                          
6 2104.503 REMOVE WATERMAIN LIN FT 900 15$              13,500$                        
7 2104.503 REMOVE SEWER PIPE (SANITARY) LIN FT 1000 15$              15,000$                        
8 2104.503 REMOVE CURB AND GUTTER LIN FT 900 11$              9,900$                          
9 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 125 3$                375$                             
10 2105.604 GEOTEXTILE FABRIC TYPE V S Y 1000 3$                3,000$                          
11 2112.501 SUBGRADE PREPARATION ROAD STA 6.5 500$            3,250$                          
12 2211.501 AGGREGATE BASE CLASS 5 CY 233 45$              10,500$                        6" DEPTH
13 2301.000 8" CONCRETE DRIVEWAY SQ FT 250 12$              3,000$                          
14 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 210 90$              18,900$                        
15 2360.501 TYPE SP 12.5 NON WEAR COURSE MIX (3,B) TON 210 90$              18,900$                        
16 2360.501 BITUMINOUS PATCH SQ YD 190 50$              9,500$                          
17 2451.607 ROCK BEDDING (CV) C Y 50 40$              2,000$                          
18 2501.502 18" RC PIPE APRON EACH 2 1,500$         3,000$                          
19 2501.503 18" RC PIPE CULVERT LIN FT 400 75$              30,000$                        
20 2503.503 8" PVC PIPE SEWER  (SANITARY) LIN FT 1000 40$              40,000$                        
21 2503.602 8"X4" PVC WYE (SANITARY) EACH 10 350$            3,500$                          
22 2503.602 CONNECT TO EXISTING SANITARY SEWER EACH 3 2,000$         6,000$                          
23 2503.602 CONNECT TO EXISTING SANITARY SEWER SERVICE EACH 10 400$            4,000$                          CLEANOUT
24 2503.603 4" PVC SANITARY SERVICE PIPE LIN FT 250 40$              10,000$                        
25 2504.000 6" WATERMAIN DUCTILE IRON CL 52 LIN FT 100 42$              4,200$                          
26 2504.000 8" WATER MAIN DUCTILE IRON CL 52 LIN FT 885 68$              60,180$                        
27 2504.602 HYDRANT EACH 2 3,000$         6,000$                          
28 2504.602 6" GATE VALVE AND BOX EACH 3 2,000$         6,000$                          
29 2504.602 8" GATE VALVE AND BOX EACH 3 2,500$         7,500$                          
30 2504.602 CONNECT TO EXISTING WATERMAIN EACH 5 2,100$         10,500$                        
31 2504.602 CONNECT TO EXISTING WATER SERVICE EACH 10 750$            7,500$                          
32 2504.602 1" CORPORATION STOP EACH 10 350$            3,500$                          
33 2504.602 1" CURB STOP AND BOX EACH 10 500$            5,000$                          
34 2504.602 1" TYPE K COPPER PIPE LIN FT 300 48$              14,400$                        
35 2504.604 2" INSULATION SQ YD 100 20$              2,000$                          
36 2504.608 WATER MAIN FITTINGS POUND 800 11$              8,800$                          
37 2506.502 CONSTRUCT DRAINAGE STRUCTURE DESIGN G EACH 5 1,500$         7,500$                          
38 2506.503 CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020 EACH 4 3,000$         12,000$                        
39 2531.503 CONCRETE CURB AND GUTTER DESIGN S518 LIN FT 1300 23$              29,900$                        
40 2563.601 TRAFFIC CONTROL L S 1 1,000$         1,000$                          
41 2573.000 RANDOM RIP RAP C Y 20 50$              1,000$                          CULVERT OUTLETS
42 2573.502 SILT FENCE, TYPE MS L F 1000 3$                3,000$                          
43 2573.530 INLET PROTECTION E A 8 250$            2,000$                          
44 2573.533 SEDIMENT CONTROL LOG - TYPE STRAW E A 4 50$              200$                             
45 2575.555 TURF ESTABLISHMENT L S 1 4,000$         4,000$                          
46 2575.601 TEMPORARY EROSION CONTROL L S 1 3,000$         3,000$                          
47 2582.502 4" DOUBLE LINE YELLOW - PAINT L F 900 1$                900$                             
48
49 465,471.67$                 

CONSTRUCTION TOTAL 465,472$                      
CONTINGENCY (10%) 46,547$                        
ENGINEERING/ADMIN (18%) 83,785$                        

PROJECT ESTIMATE 595,804$                      

ESTIMATED TOTAL

SEBENIUS AND NORTH ALLEY WATER IMPROVEMENTS
COLER 154140
PRELIMINARY COST ESTIMATE

SEBENIUS AND NORTH ALLEY WATER IMPROVEMENTS



CITY OF COLERAINE

3 THE CITY SHOULD HAVE A GRIVANCE PROCEDURE IN PLACE FOR RESOLVING COMPLAINTS OF VOLATIONS

ADA TRANSITION PLAN
COLER 154140

CITY SHOULD CREATE AND ADOPT "Right-of-Way Transition Plan" FOR THE CITY OF COLERAINE. THE LEAGUE OF 
MINNESOTA CITIES HAS A TEMPLATE AVAILABLE. THEY RECOMMEND A SELF-EVALUATION BE PERFORMED AND CAN 
BE CONDUCTED BY VARIOUS GROUPS INLCUDING; SEASONAL EMPLOYEES, VOLUNTEERS, SAFETY COMMITTEE, 

THE CITY SHOULD HAVE A ADA COORDINATOR WHO UNDERSTANDS THE NEED TO COORDINATE THE CITY'S EFFORT 
TO COMPLY WITH AND CARRY OUT THE ADA MANDATES.

1

2

RESOURCE:
LMNC ADA SURVEY REPORT DATED 10-26-2018 TO CITY OF COLERAINE

CONSIDERATIONS:
ACCESSIBLE PARKING DESIGNATIONS
ACCESSIBILITY CODE ENFORCEMENT
IMPROVING ACCESS ROUTES
LONGYEAR PARK LOT IMPROVEMENTS: ACCESS, SIGNAGE, ROUTES, UNEVEN GROUND TRANSITIONS.



CITY OF COLERAINE
MITCHEL AVE
COLER 154140
COST ESTIMATE

X:\AE\C\COLER\154140\1-genl\13-misc\CIP Drafts\[2020 CIP LIST_COLERAINE_082720.xlsx]Low Priority

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 10,000$      15,000$                       
2 2021.501 MOBILIZATION L S 1 30,000$      35,000$                       
3 2101.511 CLEARING AND GRUBBING L S 1 1,000$         1,000$                         TRIMMING
4 2104.503 REMOVE BITUMINOUS PAVEMENT (FULL DEPTH) S Y 6269 3$                18,806$                       
5 2104.503 REMOVE CONCRETE WALK SF 30400 1$                30,400$                       
6 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 250 3$                750$                            
7
8 2105.604 GEOTEXTILE FABRIC TYPE V S Y 1000 3$                3,000$                         
9 2211.501 AGGREGATE BASE CLASS 5 CY 1050 45$              47,250$                       6" DEPTH

10 2112.501 SUBGRADE PREPARATION ROAD STA 19.0 300$            5,700$                         
11
12 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 700 90$              63,000$                       
13 2360.501 TYPE SP 12.5 NON WEAR COURSE MIX (3,B) TON 700 90$              63,000$                       
14 2531.503 CONCRETE CURB AND GUTTER DESIGN B618 LIN FT 3600 21$              75,600$                       
15 2301.000 4" CONCRETE WALK SQ FT 30400 8$                243,200$                     
16 2301.000 6" CONCRETE WALK SQ FT 1600.0 10$              16,000$                       
17 2301.000 8" CONCRETE DRIVEWAY SQ FT 500 12$              6,000$                         
18 2301.000 TRUNCATED DOME SQ FT 192 50$              9,600$                         
19 -$                             
20 2506.503 CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020 EACH 7 3,000$         21,000$                       
21 2506.502 CASTING ASSEMBLY (SANITARY) EACH 7 900$            6,300$                         
22 2503.503 8" PVC PIPE SEWER  (SANITARY) LIN FT 1950 40$              78,000$                       
23 2503.602 8"X4" PVC WYE (SANITARY) EACH 30 350$            10,500$                       
24 2503.603 4" PVC SANITARY SERVICE PIPE LIN FT 990 40$              39,600$                       
25 2503.602 CONNECT TO EXISTING SANITARY SEWER EACH 2 1,800$         3,600$                         
26 2503.602 CONNECT TO EXISTING SANITARY SEWER SERVICE EACH 30 400$            12,000$                       
27 -$                             
28 2504.000 6" WATERMAIN DUCTILE IRON CL 52 LIN FT 100 42$              4,200$                         
29 2504.000 8" WATER MAIN DUCTILE IRON CL 52 LIN FT 1850 68$              125,800$                     
30 2504.000 12" WATERMAIN DUCTILE IRON CL 52 LIN FT 175 82$              14,350$                       WEST AVE
31 2504.608 WATER MAIN FITTINGS POUND 1000 11$              11,000$                       
32 2504.602 HYDRANT EACH 5 3,000$         15,000$                       
33 2504.602 6" GATE VALVE AND BOX EACH 5 2,000$         10,000$                       
34 2504.602 8" GATE VALVE AND BOX EACH 7 2,500$         17,500$                       
35 2504.602 12" GATE VALVE AND BOX EACH 1 4,000$         4,000$                         
36 2504.602 CONNECT TO EXISTING WATERMAIN EACH 8 2,100$         16,800$                       
37 2504.602 CONNECT TO EXISTING WATER SERVICE EACH 30 750$            22,500$                       
38 2504.602 1" CORPORATION STOP EACH 30 350$            10,500$                       
39 2504.602 1" CURB STOP AND BOX EACH 30 500$            15,000$                       
40 2504.602 1" TYPE K COPPER PIPE LIN FT 1000 48$              48,000$                       
41 2504.604 2" INSULATION SQ YD 150 20$              3,000$                         
42 -$                             
43 2451.607 ROCK BEDDING (CV) C Y 100 40$              4,000$                         
44 2563.601 TRAFFIC CONTROL L S 1 4,000$         4,000$                         
45 2573.502 SILT FENCE, TYPE MS L F 3000 3$                9,000$                         
46 2573.533 SEDIMENT CONTROL LOG - TYPE STRAW E A 10 50$              500$                            
47 2573.530 INLET PROTECTION E A 20 250$            5,000$                         
48 2575.601 TEMPORARY EROSION CONTROL L S 1 5,000$         5,000$                         
49 2575.555 TURF ESTABLISHMENT L S 1 5,000$         5,000$                         
50 2582.502 4" SOLID LINE WHITE - PAINT L F 3600 2$                5,400$                         
51 2582.502 4" BROKEN LINE YELLOW - PAINT L F 1800 1$                1,800$                         

1,161,656.33$             

CONSTRUCTION TOTAL 1,161,656$                  
CONTINGENCY (10%) 116,166$                     
ENGINEERING/ADMIN (18%) 209,098$                     

PROJECT ESTIMATE 1,486,920$                  

ESTIMATED TOTAL

MITCHEL AVE ESTIMATE



CITY OF COLERAINE
MITCHEL AVE
COLER 154140
COST ESTIMATE

X:\AE\C\COLER\154140\1-genl\13-misc\CIP Drafts\[2020 CIP LIST_COLERAINE_082720.xlsx]Low Priority

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 3,000$         5,000$                         
2 2021.501 MOBILIZATION L S 1 6,000$         20,000$                       
3 2101.511 CLEARING AND GRUBBING L S 1 500$            500$                            MISC TRIMMING
4 2104.503 REMOVE PIPE CULVERTS LIN FT 350 15$              5,250$                         
5 2104.503 REMOVE BITUMINOUS PAVEMENT (FULL DEPTH) S Y 650 3$                1,950$                         
6 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 50 3$                150$                            
7 2106.507  EXCAVATION - SUBGRADE CY 400 13$              5,200$                         
8
9 2105.604 GEOTEXTILE FABRIC TYPE V S Y 800 3$                2,400$                         

10 2106.507 SELECT GRANULAR EMBANKMENT (CV) CY 400 17$              18" DEPTH
11 2211.501 AGGREGATE BASE CLASS 5 CY 1198 45$              53,895$                       6" DEPTH
12 2112.501 SUBGRADE PREPARATION ROAD STA 4.0 300$            1,200$                         
13
14 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 200 110$            22,000$                       4" THICKNESS
15 2531.503 CONCRETE CURB AND GUTTER DESIGN B618 LIN FT 40 21$              840$                            CURLEY AVE
16 2301.000 4" CONCRETE WALK SQ FT 144 12$              1,728$                         WALK TIES CURLY AVE
17 2531.504 8" CONCRETE DRIVEWAY PAVEMENT SQ YD 57.0 75$              4,275$                         ALLEY APPROACH
18 2531.604 8" CONCRETE VALLEY GUTTER SQ YD 10 75$              750$                            
19 -$                             
20 2506.503 CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020 EACH 0 3,000$         -$                             
21 2506.502 ADJUST FRAME AND RING CASTING EACH 5 900$            4,500$                         
22 2503.503 8" PVC PIPE SEWER  (SANITARY) LIN FT 250 40$              10,000$                       
23 2503.602 8"X4" PVC WYE (SANITARY) EACH 6 350$            2,100$                         
24 2503.603 4" PVC SANITARY SERVICE PIPE LIN FT 150 40$              6,000$                         
25 2503.602 CONNECT TO EXISTING SANITARY SEWER EACH 2 2,000$         4,000$                         NO MH REPLACEMENT
26 2503.602 CONNECT TO EXISTING SANITARY SEWER SERVICE EACH 6 400$            2,400$                         CLEANOUTS
27 -$                             
28 2501.503 12" CP PIPE CULVERT LIN FT 350 15$              5,250$                         
29 2502.602 CONNECT TO EXISTING DRAINAGE STRUCTURE EACH 2 900$            1,800$                         
30 -$                             
31 2451.607 ROCK BEDDING (CV) C Y 40 40$              1,600$                         AS REQ.
32 2563.601 TRAFFIC CONTROL L S 1 1,500$         1,500$                         
33 2573.530 INLET PROTECTION E A 6 250$            1,500$                         
34 2575.601 TEMPORARY EROSION CONTROL L S 1 3,000$         3,000$                         
35 2575.555 TURF ESTABLISHMENT L S 1 3,000$         3,000$                         

171,788.00$                

CONSTRUCTION TOTAL 171,788$                     
CONTINGENCY (10%) 17,179$                       
ENGINEERING/ADMIN (18%) 30,922$                       

PROJECT ESTIMATE 219,889$                     

MITCHEL ALLEY ESTIMATE

ESTIMATED TOTAL



CITY OF COLERAINE
WHITE SPRUCE LANE & PINE TREE LANE OVERLAY (1.5")

ITEM ITEM NO. DESCRIPTION UNIT TOTAL QNTY UNIT PRICE SUB TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING LS 1 1,000$             1,000$            ROW PINS
2 2021.501 MOBILIZATION LS 1 5,000$             5,000$            
3 2360.501 TYPE SP 9.5 WEARING COURSE MIX (2,B) TON 750 90$                  67,500$          
4 2211.501 SHOULDERING BASE AGGREGATE, CLASS 1 TON 120 20$                  2,400$            
5 2563.601 TRAFFIC CONTROL LS 1 500$                500$               
6 2582.502 4" DBL LINE YELLOW - EPOXY LIN FT 3320 2$                    6,640$            

CONSTRUCTION TOTAL 83,040$          
CONTINGENCY (10%) 8,304$            
ENGINEERING/ADMIN (10%) 8,304$            

PROJECT ESTIMATE 99,648$          

COLER 154140
COST ESTIMATE
1/30/2020

WHITE SPRUCE LANE & PINE TREE LANE OVERLAY (1.5")



CITY OF COLERAINE
BIRCH STREET INVESTIGATIONS
COLER 154140
COST ESTIMATE
1/30/2020

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 SPECIAL TOPOGRAPHIC SURVEYING LUMP SUMP 1 3,000$         3,000$            ROW PINS, GVS, SERVICES
2 SPECIAL TRACER WIRE LOCATE TEST LUMP SUMP 1 2,000$         2,000$            SN, WAT, STORM?
3 SPECIAL GEOTECHINCAL INVESTIGATIOLUMP SUMP 1 3,000$         3,000$            ROAD CORES OF ALL STRE
4 SPECIAL DIGITAL RECORD DRAWINGS LUMP SUMP 1 3,000$         3,000$            UPDATE BASE MAPS

11,000.00$     

CONSTRUCTION TOTAL 11,000$          
CONTINGENCY (10%) 1,100$            
ENGINEERING (0%)

PROJECT ESTIMATE 12,100$          

ESTIMATED TOTAL

BIRCH LANE (NORTH & SOUTH) INVESTIGATION



CITY OF COLERAINE
WATER METER REPLACEMENTS

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 SPECIAL WATER METER INSTALLATION EACH 525 $400 $210,000
2 SPECIAL HANDHELD METER EACH 1 $1,000 $1,000

211,000.00$  

CONSTRUCTION TOTAL 211,000$       
CONTINGENCY (10%) 21,100$         
ENGINEERING 3,000$           

PROJECT ESTIMATE 235,100$       

PUBLIC MEETING HELD ON 7-12-16
SENSUS WATER METERS AND ACCESSORIES
https://sensus.com/products/iperl-north-america/
COST WAS ESTIMATED AT $500 EACH IN 2016

WATER METER REPLACEMENTS

ESTIMATED TOTAL

COLER 154140
COST ESTIMATE
1/30/2020

INCLUDES LABOR AND EQUIPMENT; ABLE TO 
BE READ REMOTELY FROM CURB;



CITY OF COLERAINE
PEDESTRIAN BRIDGE 

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 SPECIAL PEDESTRIAN BRIDGE LUMP SUM 1 $1,500,000.00 1500000
2
3
4

1,500,000.00$  

CONSTRUCTION TOTAL 1,500,000$       
CONTINGENCY (10%) 150,000$          
ENGINEERING/ADMIN (18%) 270,000$          

PROJECT ESTIMATE 1,920,000$       

INTERSECTION IMPROVEMENTS - 2ND AVE PEDESTRIAN BRIDGE

ESTIMATED TOTAL

COLER 154140
COST ESTIMATE
1/30/2020



CITY OF COLERAINE
NICK LN & SUSANNA LN - ROAD REPAIR OPTIONS

Selection and Qnty Pending Spring Investigations 

ITEM ITEM NO. DESCRIPTION UNIT TOTAL QNTY UNIT PRICE SUB TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING LS 1 1,500$           1,500$            
2 2021.501 MOBILIZATION LS 1 4,000$           4,000$            
3 2104.000 CLEARING AND GRUBBING LS 1 2,000$           2,000$            ROW CLEARING
4 2104.503 REMOVE BITUMINOUS PAVEMENT (FULL DEPTH) S Y 60 3$                  180$               
5 2104.503 REMOVE PIPE CULVERT LIN FT 60 15$                900$               
6 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 100 3$                  300$               
7 2105.507 COMMON EXCAVATION CY 500 11$                5,500$            DITCHING
8 2221.501 SHOULDERING BASE AGGREGATE, CLASS 1 CY 74 50$                3,704$            
9 2231.604 BITUMINOUS PATCH SPECIAL SQ YD 60 90$                5,400$            
10 2360.501 TYPE SP 9.5 WEARING COURSE MIX (2,B) TONS 740 80$                59,200$          2" OVERLAY
11 2501.511 18" RCP PIPE CULVERT CLASS III L F 60 75.00$           4,500.00$       2X CENTERLINE CULVERTS
12 2501.515 18" RCP PIPE APRON E A 2 1,500.00$      3,000.00$       INCLUDES STANDARD TRASH GUARD
13 2563.601 TRAFFIC CONTROL LS 1 500$              500$               
14 2575.000 EROSION CONTROL LS 1 1,000$           1,000$            
15 2575.000 SILT FENCE, TYPE MS LIN FT 200 3$                  600$               
16 2582.502 4" DLB LINE YELLOW - PAINT LIN FT 2000 1$                  2,000$            CENTERLINE ONLY

CONSTRUCTION TOTAL 94,284$          
CONTINGENCY (10%) 9,428$            
ENGINEERING/ADMIN (18%) 16,971$          

PROJECT ESTIMATE 120,683$        

ITEM ITEM NO. DESCRIPTION UNIT TOTAL QNTY UNIT PRICE SUB TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING LS 1 2,000$           2,000$            
2 2021.501 MOBILIZATION LS 1 7,000$           7,000$            
3 2104.503 REMOVE PIPE CULVERT LIN FT 60 15$                
4 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 25 3$                  
5 2112.501 SUBGRADE PREPARATION ROAD STA 21.0 300$              6,300$            
6 2221.501 SHOULDERING BASE AGGREGATE, CLASS 1 CY 74 50$                3,704$            
7 2232.501 MILL BITUMINOUS PAVEMENT S Y 4500 3$                  13,500$          
8 2360.501 TYPE SP 9.5 WEARING COURSE MIX (2,B) TONS 1500 80$                120,000$        2x 2" LIFTS
9 2501.511 18" RCP PIPE CULVERT CLASS III L F 60 75.00$           4,500.00$       2X CENTERLINE CULVERTS
10 2501.515 18" RCP PIPE APRON E A 2 1,500.00$      3,000.00$       INCLUDES STANDARD TRASH GUARD
11 2563.601 TRAFFIC CONTROL LS 1 1,500$           1,500$            
12 2575.000 EROSION CONTROL LS 1 3,000$           3,000$            
13 2575.000 SILT FENCE, TYPE MS LIN FT 500 3$                  1,500$            
13 2582.502 4" DLB LINE YELLOW - PAINT LIN FT 2000 1$                  2,000$            CENTERLINE ONLY

CONSTRUCTION TOTAL 168,004$        
CONTINGENCY (10%) 16,800$          
ENGINEERING/ADMIN (18%) 30,241$          

PROJECT ESTIMATE 215,045$        

ITEM ITEM NO. DESCRIPTION UNIT TOTAL QNTY UNIT PRICE SUB TOTAL NOTES

NICK LN & SUSANNA LN - RECLAMATION WITH 4" BIT

NICK LN & SUSANNA LN - CRACK SEALING

COLER 154140
COST ESTIMATE
1/30/2020

NICK LN & SUSANNA LN - 2" OVERLAY AND CULVERTS



CITY OF COLERAINE

3780

X:\AE\C\COLER\154140\1-genl\13-misc\CIP Drafts\[2020 CIP LIST_COLERAINE_082720.xlsx]Low Priority

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING L S 1 3,000$        3,000$                        INCLUDES AS BUILT OF ROAD CENTERLINE AND CULVERTS' INVERTS
2 2021.501 MOBILIZATION L S 1 10,000$      10,000$                      INCLUDES MOBILIZATION IN FALL 2017 AND SPRING 2018
3 2101.511 CLEARING AND GRUBBING L S 1 500$           500$                           MINIMUM 4' BUFFER TO SHORE LINE EXCEPT FOR CULVERT INSTALLATION AND BACKFILL
4 2104.501 REMOVE PIPE CULVERTS L F 82 10$             820$                           

5 2232.501 MILL BITUMINOUS PAVEMENT S Y 972 3$               2,916$                        
FULL WIDTH AND DEPTH OF ROAD BIT WITH EQUAL DEPTH OF CLASS V MILLED (1:1 RATIO), DO NOT 
DISTURB EXISTING SUBGRADE

6 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) L F 50 3$               150$                           ROADWAY CONNECTIONS
7 2574.609 TOPSOIL BORROW TONS 47 25$             1,175$                        AS NEEDED FOR DITCH EMBANKMENT, HAUL TICKETS REQ.
8 2105.601 DEWATERING LS 1 10,000$      10,000$                      
9 2105.604 GEOTEXTILE FABRIC TYPE V S Y 180 3$               540$                           CULVERT BACKFILL LINER

10 2211.501 AGGREGATE BASE CLASS 5 CY 324 40$             12,963$                      ROAD BASE FILL MATERIAL TO ACHIEVE MINIMUM ROAD ELEVATION
11 2112.501 SUBGRADE PREPARATION ROAD STA 3.5 350$           1,225$                        SHAPING AND COMPACTING OF SUBGRADE PRIOR TO PLACEMENT OF BASE COURSE
12 2221.501 SHOULDERING BASE AGGREGATE, CLASS 1 TON 24 50$             1,219$                        HAUL TICKETS REQ.
13 2105.607 SALVAGED MILL BIT & AGG FROM STOCKPILE (SV) C Y 30 20$             593$                           USED FOR ROAD SURFACING OVER WINTER SUSPENSION AFTER CULVERT INSTALLATION
14 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TON 120 110$           13,200$                      BITUMINOUS TACK COAT INCIDENTAL, HAUL TICKETS REQ. (115 LBS/SYIN)
15 2360.502 TYPE SP 12.5 NON WEAR COURSE MIX (3,B) TON 120 110$           13,200$                      BITUMINOUS TACK COAT INCIDENTAL, HAUL TICKETS REQ. (115 LBS/SYIN)
16 2451.607 ROCK BEDDING (CV) C Y 15 40$             600$                           2" CRUSHED ROCK PIPE BEDDING
17 2501.511 36" RCP PIPE CULVERT CLASS III L F 80 100$           8,000$                        2 CULVERTS AT 48 LF EACH, GRANULAR BACKFILL INCIDENTAL
18 2501.515 36" RCP PIPE APRON CLASS III E A 4 350$           1,400$                        ASSUMED 8' LENGTHS, GRANULAR BACKFILL INCIDENTAL, INCLUDES STANDARD TRASH GUARD

19 2563.601 TRAFFIC CONTROL L S 1 2,000$        2,000$                        
AS REQUIRED; ROAD MAY BE CLOSED WITH APPROPRIATE DETOUR SIGNING; 1 WEEK ADVANCE 
NOTICE REQUIRED FOR LOCAL RESIDENTS OF ROAD CLOSURE

20 2573.502 SILT FENCE, TYPE MS L F 650 3$               1,950$                        MACHINE SLICED
21 2573.505 FLOATION SILT CURTAIN L F 500 2$               1,000$                        HELD CLOSE TO SHORELINE, ENCIRCLING THE WORK AREA, INCLUDES REMOVAL
22 2573.533 SEDIMENT CONTROL LOG - TYPE STRAW E A 6 50$             300$                           USE AS REQUIRED ON SITE
23 2573.530 CULVERT INLET PROTECTION E A 2 300$           600$                           
24 2575.523 EROSION CONTROL BLANKET CATEGORY 4N S Y 267 4$               1,068$                        NATURAL NETTINGS
25 2575.601 TEMPORARY EROSION CONTROL L S 1 6,000$        6,000$                        ALL BMPs

26 2575.555 TURF ESTABLISHMENT L S 1 4,000$        4,000$                        
INCLUDES HYDRAULIC APPLICATION OF SEED MIX 33-361 (35 LBS/AC), FERTILIZER TYPE 4 (120 
LBS/AC), MULCH TYPE 3 (2 TONS PER AC)

27 2582.502 4" SOLID LINE WHITE - PAINT L F 650 2$               975$                           FOG LINE
28 2582.502 4" BROKEN LINE YELLOW - PAINT L F 350 1$               350$                           CENTERLINE MARKING - MATCH EXISTING SPACING ON PEAR LAKE ROAD
29 2231.508 BITUMINOUS SURFACE CRACK AND JOINT REPAIR L S 1 27,500$      27,500$                      100 CRACKS NOTED, GAP MASTIC ON CUPPED CRACKS

127,243.31$               

CONSTRUCTION TOTAL 127,243$                    
CONTINGENCY (10%) 12,724$                      
ENGINEERING/ADMIN (18%) 22,904$                      

PROJECT ESTIMATE 162,871$                    

PEAR LAKE CULVERT REPLACEMENT
COLER 154140
SEQ

STATEMENT OF ESTIMATED QUANTITIES - PEAR LAKE CULVERT REPLACEMENT

ESTIMATED TOTAL



CITY OF COLERAINE
LONGYEAR PARK - PARKING LOT IMPROVEMENTS (RECONSTRUCTION)
COLER 154140
COST ESTIMATE
1/30/2020

ITEM NO. DESCRIPTION UNIT TOTAL QNTY UNIT PRICE SUB TOTAL NOTES

1 2011.601 CONSTRUCTION SURVEYING LS 1 1,500$            1,500$             
2 2021.501 MOBILIZATION LS 1 5,000$            5,000$             
3 2104.503 REMOVE CURB AND GUTTER LIN FT 460 5$                   2,300$             
4 2104.504 REMOVE BITUMINOUS PAVEMENT SQ YD 1650.0 5$                   8,250$             
5 2104.518 REMOVE CONCRETE WALK SQ YD 20 25$                 500$                PAVILION APRON
6 2104.601 REMOVE MISCELLANEOUS STRUCTURES LS 1.0 5,000$            5,000$             UNDER GROUND CONCRETE DEBRIS
7 2106.507 EXCAVATION - COMMON CY 85 40$                 3,400$             REMOVAL OF CL V FOR TREE PLANTING SHORELINE BUFFER
8 2106.507 EXCAVATION - SUBGRADE CY 710 15$                 10,650$           SUBGRADE CORRECTION ESTIMATE
9 2118.507 AGGREGATE SURFACING (CV) CLASS 5 CY 225 35$                 7,875$             3" GRAVEL OVER GRAVEL LOT

10 2211.507 AGGREGATE BASE (CV) CLASS 5 CY 150 35$                 5,250$             SUBGRADE CORRECTIONS
11 2106.507 SELECT GRANULAR EMBANKMENT (CV) CY 710 20$                 14,200$           18" SUBCUT
12 2360.509 TYPE SP 9.5 WEARING COURSE MIXTURE (2,C) TONS 450.0 90$                 40,500$           3" LOT, 1.5" OVERLAY ON TRAIL SECTION
13 2521.518 4" CONCRETE WALK SF 500 7$                   3,500$             PARKING LOT TO PAVILION, TO TRAIL
14 2521.518 6" CONCRETE WALK SF 120 10$                 1,200$             DIRVE APRON
15 2521.518 8" CONCRETE VALLEY GUTTER SQ YD 30 75$                 2,250$             
16 2531.503 CONCRETE CURB AND GUTTER DESIGN B618 LIN FT 460 21$                 9,660$             
17 2531.618 TRUNCATED DOMES SQ FT 60 45$                 2,700$             ADA COMPLIANCE
18 2563.601 TRAFFIC CONTROL LS 1 1,000$            1,000$             
19 2564.502 INSTALL SIGN PANEL - TYPE C EACH 2 250$               500$                ADA PARKING SIGNS
20 2564.502 INSTALL SIGN - TYPE SPECIAL EACH 1 2,000$            2,000$             BIKE TRAILS AND TOURIST MAP
21 2564.518 SIGN PANEL TYPE C SQ FT 4 75$                 300$                LOT LANES
22 2571.524 CONIFEROUS TREE 18" HT SEEDLING EACH 500 2$                   1,000$             SHORLINE BUFFER (MN STATE NURSERY, VOLUNTEER PLANTED)
23 2573.501 EROSION CONTROL SUPERVISOR LS 1 5,000$            5,000$             
24 2573.503 SILT FENCE, TYPE MS LIN FT 500 2$                   1,000$             
25 2574.507 COMMON TOPSOIL BORROW CY 25 45$                 1,125$             PLANTING MEDIUM
26 2575.501 TURF ESTABLISHMENT LS 1 3,000$            3,000$             
27 2581.503 4" SOLID LINE WHITE - PAINT LIN FT 500 1$                   500$                ADA PARKING
28 2582.618 PAVEMENT MARKING SPECIAL SF 32 15$                 480$                PARKING STALL ADA SYMBOLS
29 SPECIAL PAVILION STRUCTURAL REPAIRS LS 1 20,000$          20,000$           ESTIMATE
30 SPECIAL PLAYGROUND ADA COMPLIANCE LS 1 10,000$          10,000$           ADA PATHS AND RAMPS TO EQUIPMENT FROM TRAIL
31 SPECIAL STORM POND SOIL TESTING LS 1 5,000$            5,000$             CONTAMINATE TESTING AND DISPOSAL CLASSIFICATIONS
32 SPECIAL STORM POND SEDIMENT REMOVAL LS 1 30,000$          30,000$           

CONSTRUCTION TOTAL 204,640$        
CONTINGENCY (10%) 20,464$           
ENGINEERING/ADMIN (18%) 36,835$           

PROJECT ESTIMATE 261,939$        

ITEM NO. DESCRIPTION UNIT TOTAL QNTY UNIT PRICE SUB TOTAL NOTES

1 2011.601 CONSTRUCTION SURVEYING LS 1 500$               500$                
2 2021.501 MOBILIZATION LS 1 3,000$            3,000$             
3 2100.601 SINGLE ADA PORTABLE RESTROOM ENCLOSURE LS 1 4,000$            4,000$             
4 2100.601 DOUBLE STALL CHANGING STATION LS 1 5,000$            5,000$             
5 2100.601 BIKE REPAIR STATION EACH 1 1,600$            1,600$             LOCATE AT DESIGNATED BIKE TRAIL PARKING STALLS
6 2100.601 BIKE RACKS EACH 2 500$               1,000$             LOCATE AT DESIGNATED BIKE TRAIL PARKING STALLS
7 2104.502 REMOVE STAIRS EACH 1 5,000$            5,000$             
8 2104.504 REMOVE CONCRETE WALK SQ YD 467 7$                   3,267$             
9 2360.509 TYPE SP 9.5 WEARING COURSE MIXTURE (2,C) TONS 160.0 90$                 14,400$           1.5" OVERLAY; PIER TO POWELL ST

10 2411.502 CONCRETE STAIRWAY LS 1 10,000$          10,000$           
11 2521.518 6" CONCRETE WALK SF 850 10$                 8,500$             ADA LANDINGS AT STREETS, MONUMENT CONCRETE
12 2521.518 4" CONCRETE WALK SF 4200 7$                   29,400$           INTERNAL PARK CONCRETE WALKING TRAILS
13 2531.618 TRUNCATED DOMES SQ FT 100 100$               10,000$           ADA LANDINGS AT STREETS
14 2563.601 TRAFFIC CONTROL LS 1 1,000$            1,000$             
15 2564.502 INSTALL SIGN PANEL - TYPE C EACH 3 250$               750$                WAYFINDING SIGNS
16 2564.518 SIGN PANEL TYPE C SQ FT 6 40$                 240$                WAYFINDING SIGNS
17 2573.501 EROSION CONTROL SUPERVISOR LS 1 2,000$            2,000$             
18 2573.503 SILT FENCE, TYPE MS LIN FT 300 2$                   600$                
19 2575.501 TURF ESTABLISHMENT LS 1 3,000$            3,000$             

CONSTRUCTION TOTAL 103,257$        
CONTINGENCY (10%) 10,326$           
ENGINEERING/ADMIN (18%) 18,586$           

PROJECT ESTIMATE 132,169$        

ITEM NO. DESCRIPTION UNIT TOTAL QNTY UNIT PRICE SUB TOTAL NOTES

1 2011.601 CONSTRUCTION SURVEYING LS 1 1,000$            1,000$             
2 2021.501 MOBILIZATION LS 1 3,000$            3,000$             
3 2105.504 GEOTEXTILE FABRIC TYPE 5 SY 1578 2$                   3,156$             MATERIAL SEPARATION FOR SUBGRADE CORRECTION
4 2106.507 SELECT GRANULAR EMBANKMENT (CV) CY 789 20$                 15,780$           18" DEPTH SUBGRADE CORRECTION
5 2211.507 AGGREGATE BASE (CV) CLASS 5 CY 263 35$                 9,205$             6" DEPTH
6 2360.509 TYPE SP 9.5 WEARING COURSE MIXTURE (2,C) TONS 174 100$               17,400$           2" THICKNESS
7 2573.501 EROSION CONTROL SUPERVISOR LS 1 500$               500$                
8 2573.503 SILT FENCE, TYPE MS LIN FT 200 2$                   400$                
9 2582.503 6" SOLID LINE - PAINT LIN FT 500 2$                   1,000$             RINK LINES

CONSTRUCTION TOTAL 51,441$           
CONTINGENCY (10%) 5,144$             
ENGINEERING/ADMIN (18%) 9,259$             

LONGYEAR PARK - PARKING LOT IMPROVEMENTS (RECONSTRUCTION)

LONGYEAR PARK - TRAIL ENHANCEMENTS

LONGYEAR PARK - RINK SURFACE RECONSTRUCTION



CITY OF COLERAINE
LAKEVIEW BLVD ESTIMATES

ITEM ITEM NO. DESCRIPTION UNIT TOTAL QNTY UNIT PRICE SUB TOTAL NOTES

1 2011.601 CONSTRUCTION SURVEYING LS 1 3,000$           3,000$                
2 2021.501 MOBILIZATION LS 1 30,000$         30,000$              
3 2104.000 REMOVE CONCRETE PAVEMENT SY 8000 8$                  64,000$              
4 2104.000 REMOVE CURB AND GUTTER LIN FT 2900 5$                  14,500$              
5 2104.000 REMOVE CONCRETE WALK SQ YD 1933 7$                  13,533$              
6 2104.000 REMOVE RETAINING WALL SF 45000 3$                  135,000$            
7 2104.513 SAW CUT CONCRETE PAVEMENT (FULL DEPTH) LIN FT 50 5$                  250$                   
8 2105.604 GEOTEXTILE FABRIC TYPE 5 SY 15000 3$                  45,000$              2 LAYERS
9 2106.507 EXCAVATION - SUBGRADE CY 4 25$                100$                   3FT RD SUBCUT
10 2106.507 SELECT GRANULAR EMBANKMENT (CV) CY 45000 20$                900,000$            3FT RD SUBCUT
11 2112.501 SUBGRADE PREPARATION RD ST 29 300$              8,700$                
12 2211.501 AGGREGATE SHOULDERING, CLASS 1 CY 110 45$                4,950$                
13 2211.501 AGGREGATE BASE (CV) CLASS 5 CY 1700 45$                76,500$              
14 2304.000 4" CONCRETE WALK SF 17400 6$                  104,400$            6' WIDE
15 2360.501 TYPE SP 9.5 WEARING COURSE MIX (3,B) TONS 1700 90$                153,000$            4 INCH
16 2411.618 MODULAR BLOCK RETAINING WALL SF 45000 32$                1,440,000$         
17 2501.503 18" RC PIPE CULVERT LIN FT 300 90$                27,000$              
18 2501.503 6" PERFORATED DRAIN PIPE LIN FT 2500 17$                42,500$              
19 2502.602 CONSTRUCT DRAINAGE STRUCTURE DESIGN G LIN FT 65 500$              32,500$              
20 2531.503 CONCRETE CURB AND GUTTER DESIGN B618 LIN FT 2900 22$                63,800$              
21
22 2506.503 CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020 EACH 10 $3,000.00 30,000$              
23 2506.502 CASTING ASSEMBLY (SANITARY) EACH 10 $900.00 9,000$                
24 2503.503 8" PVC PIPE SEWER  (SANITARY) LIN FT 2665 $50.00 133,250$            
25 2503.602 8"X4" PVC WYE (SANITARY) EACH 29 $350.00 10,150$              
26 2503.603 4" PVC SANITARY SERVICE PIPE LIN FT 725 $40.00 29,000$              
27 2503.602 CONNECT TO EXISTING SANITARY SEWER EACH 2 $1,800.00 3,600$                
28 2503.602 CONNECT TO EXISTING SANITARY SEWER SERVICE EACH 29 $400.00 11,600$              
29 -$                    
30 2504.000 6" WATERMAIN DUCTILE IRON CL 52 LIN FT 160 $42.00 6,720$                
31 2504.000 8" WATER MAIN DUCTILE IRON CL 52 LIN FT 2900 $68.00 197,200$            
32 2504.608 WATER MAIN FITTINGS POUND 2000 $11.00 22,000$              
33 2504.602 HYDRANT EACH 8 $3,000.00 24,000$              
34 2504.602 6" GATE VALVE AND BOX EACH 8 $2,000.00 16,000$              
35 2504.602 8" GATE VALVE AND BOX EACH 3 $2,500.00 7,500$                
36 2504.602 CONNECT TO EXISTING WATERMAIN EACH 2 2,100.00$      4,200$                
37 2504.602 CONNECT TO EXISTING WATER SERVICE EACH 29 750.00$         21,750$              
38 2504.602 1" CORPORATION STOP EACH 29 350.00$         10,150$              
39 2504.602 1" CURB STOP AND BOX EACH 29 500.00$         14,500$              
40 2504.602 1" TYPE K COPPER PIPE LIN FT 1015 48.00$           48,720$              
41 2504.604 2" INSULATION SQ YD 412 20.00$           8,240$                
42 -$                    
43 2451.607 ROCK BEDDING (CV) C Y 100 40$                4,000$                
44 2575.601 TEMPORARY EROSION CONTROL LS 1 10,000$         10,000$              
45 2563.601 TRAFFIC CONTROL LS 1 2,000$           2,000$                
46 2582.503 4" DOUBLE SOLID LINE YELLOW - PAINT LIN FT 2900 1$                  2,900$                

COLER 154140
COST ESTIMATE
1/30/2020

LAKEVIEW BOULEVARD - RECONSTRUCTION



COLERAINE, MINNESOTA
HOLLYWOOD DRIVE RECONSTRUCTION
SEH NO. COLER  115259, 154140
ESTIMATE PREPARED - AUGUST 29, 2011
UPDATED 1/13/19

ITEM UNIT UNIT PRICE TOTAL QNTY SUB TOTAL BASIS OF ESTIMATE

MOBILIZATION ls 10,000$           1 10,000$               

REMOVE CULVERT lf 6$                    30 180$                     6" Steel

REMOVE CONCRETE GUTTER lf 15$                  16 240$                     Removal of concrete valley gutter

REMOVE BITUMINOUS PAVEMENT sy 2.50$               1600 4,000$                  

SAWING BITUMINOUS PAVEMENT (FULL DEPTH) lf 3.50$               250 875$                     Both ends of project and at existing bituminous drives

COMMON EXCAVATION                                                         cy 25$                  300 7,500$                  

SUBGRADE EXCAVATION cy 25$                  1600 40,000$               2' depth for entire roadway and 300 cy estimate for poor soils encountered

GRANULAR BORROW (CV)                           cy 35$                  300 10,500$               Replacement backfill for excavation below subgrade

SELECT GRANULAR BORROW (CV)                           cy 35$                  1300 45,500$               2' depth for entire roadway

TOPSOIL BORROW (LV) cy 50$                  50 2,500$                  3" Depth x 3' width on both shoulders for length of project

GEOTEXTILE FABRIC, TYPE V sy 3$                    1900 5,700$                  18' wide by entire length of project (890 feet in length)

SUBGRADE PREPARATION rd sta 300$                9 2,700$                  

AGGREGATE SURFACING (CV)                                              cy 45$                  10 450$                     Driveways

AGGREGATE BASE (CV) CLASS 5  (P) cy 45$                  320 14,400$               18' wide by entire length of project, 6" Deep

TYPE SP 9.5 WEARING COURSE MIXTURE (2,B) ton 110$                165 18,150$               115 #/In/Sq Yd, includes driveways. Bituminous tack coat incidental.  1.5" Thickness

TYPE SP 12.5 NON-WEARING COURSE MIXTURE (2,B) ton 110$                275 30,250$               115 #/In/Sq Yd, includes driveways. Bituminous tack coat incidental.  2.5" Thickness

18" PC-CS PIPE CULVERT lf 45$                  30 1,350$                  

18" PC-GS PIPE APRON each 350$                2 700$                     

ADJUST FRAME AND RING CASTING each 300$                3 900$                     

8" CONCRETE VALLEY GUTTER lf 50$                  16 800$                     

TRAFFIC CONTROL ls 2,000$             1 2,000$                  

SILT FENCE TYPE MACHINE SLICED lf 3$                    750 2,250$                  Estimate

EROSION CONTROL ls 3,000$             1 3,000$                  Includes materials, installation and maintenance

SOD sy 6$                    600 3,600$                  Includes fertilizer. 

$207,545.00

CONSTRUCTION TOTAL 207,545$             

CONTINGENCY (10%) 20,755$               

ENGINEERING (10%) 20,755$               

PROJECT ESTIMATE 249,054$             

ITEM UNIT UNIT PRICE TOTAL QNTY SUB TOTAL BASIS OF ESTIMATE

MOBILIZATION ls 6,000$             1 6,000$                  
TYPE SP 9.5 WEARING COURSE MIXTURE (2,B) ton 110$                220 24,200$               115 #/In/Sq Yd, includes driveways. Bituminous tack coat incidental.  2" Thickness
SHOULDERING BASE AGGREGATE, CLASS 1 CY 43$                  15 645$                     
AGGREGATE SURFACING (CV)                                              cy 45$                  10 450$                     Driveways
ADJUST FRAME AND RING CASTING each 300$                3 900$                     
TRAFFIC CONTROL ls 1,500$             1 1,500$                  
EROSION CONTROL ls 1,500$             1 1,500$                  Includes materials, installation and maintenance

$35,195.00

CONSTRUCTION TOTAL 35,195$               
CONTINGENCY (10%) 3,520$                  
ENGINEERING (10%) 3,520$                  

PROJECT ESTIMATE 42,234$               

TOTAL ESTIMATED CONSTRUCTION COST

GENERAL NOTES:

HOLLYWOOD DRIVE RECONSTRUCTION

TOTAL ESTIMATED CONSTRUCTION COST

The city would be required to pass an resolution that allows the road to remain less than 22' wide after reconstruciton. MN statute 8820.9920 Minimum design standards require the road to have 11' lanes, 1' shoulder, and 1:3 ditches

HOLLYWOOD DRIVE OVERLAY



COLERAINE, MINNESOTA
WEST WYSS ROAD RECLAMAITION
COLER  154140
ESTIMATE PREPARED - 2019
UPDATED 1/31/20

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING LS 1 3,500.00$     3,500.00$      
2 2021.501 MOBILIZATION LS 1 11,000.00$   11,000.00$    APPROXIMATELY 3% OF CONSTRUCTION COSTS
3 2104.501 REMOVE PIPE CULVERTS L F 120 5.00$            600.00$         
4 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) LIN FT 50 3.00$            150.00$         ROADWAY CONNECTIONS
5 2105.507 COMMON EXCAVATION CU YD 1000 15.00$          15,000.00$    DITCH GRADING
6 2105.602 DEWATERING EACH 1 2,000.00$     2,000.00$      
7 2112.501 SUBGRADE PREPARATION ROAD STA 52 300.00$        15,600.00$    SHAPING AND COMPACTING RECLAIMED MATERIAL
8 2118.607 AGGREGATE SURFACING (CV) CLASS 5 CU YD 75 45.00$          3,375.00$      GRAVEL DRIVEWAY RESTORATION
9 2211.503 AGGREGATE BASE CLASS 5 (CV) CU YD 1250 40.00$          50,000.00$    3" ADDITIONAL AGGREGATE BASE
10 2215.504 FULL DEPTH RECLAMATION SY 14000 2.50$            35,000.00$    RECLAMATION OF EXISTING BITUMINOUS SURFACE
11 2221.503 AGGREGATE SHOULDERING, CLASS 1 CU YD 100.0 45.00$          4,500.00$      1' WIDE SHOULDERING
12 2360.501 TYPE SP 9.5 WEARING COURSE MIX (2,B) TON 1525 80.00$          122,000.00$  BITUMINOUS TACK COAT INCIDENTAL
13 2360.502 TYPE SP 12.5 NON WEAR COURSE MIX (2,B) TON 1525 80.00$          122,000.00$  
14 2451.607 ROCK BEDDING (CV) C Y 20 45.00$          900.00$         CRUSHED ROCK PIPE BEDDING
15 2501.511 18" CMP PIPE CULVERT L F 75 60.00$          4,500.00$      
16 2501.515 18" CMP PIPE APRON E A 6 350.00$        2,100.00$      
17 2501.511 18" RCP PIPE CULVERT CLASS III L F 45 100.00$        4,500.00$      
18 2501.515 18" RCP PIPE APRON CLASS III E A 2 350.00$        700.00$         INCLUDES STANDARD TRASH GUARD
19 2563.601 TRAFFIC CONTROL LUMP SUM 1 4,000.00$     4,000.00$      
20 2573.533 STORM DRAIN INLET PROTECTION EACH 4 200.00$        800.00$         AS DIRECTED BY ENGINEER AT EXISTING CULVERT INLETS
21 2575.601 EROSION CONTROL LUMP SUM 1 4,000.00$     4,000.00$      AS DIRECTED BY ENGINEER
22 2582.502 4" SOLID LINE WHITE - PAINT LF 10000 1.00$            10,000.00$    EDGE OF ROAD MARKING TO MATCH EXISTING
23 2582.502 4" BROKEN LINE YELLOW - PAINT LF 5000 0.50$            2,500.00$      CENTERLINE MARKING - 10' STRIPE WITH 40' SPACE

418,725.00$  

CONSTRUCTION TOTAL 418,725$       
CONTINGENCY (10%) 41,873$         
ENGINEERING/ADMIN (18%) 75,371$         

PROJECT ESTIMATE 535,968$       

ESTIMATED TOTAL

WEST WYSS ROAD RECLAMATION



CITY OF COLERAINE

X:\AE\C\COLER\154140\1-genl\13-misc\CIP Drafts\[2020 CIP LIST_COLERAINE_082720.xlsx]Low Priority

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.601 CONSTRUCTION SURVEYING LUMP SUM 1 750 750.00$            
2 2021.501 MOBILIZATION LUMP SUM 1 750 750.00$            
3 2564.502 INSTALL SIGN PANEL TYPE C EACH 45 $200.00 9,000.00$         
4 2564.518 SIGN PANELS TYPE C SQ FT 188 $75.00 14,062.50$       30X ALLEY STOP SIGNS
5 2564.518 SIGN PANELS TYPE C SQ FT 60 $75.00 4,500.00$         OTHERS

23,062.50$       

CONSTRUCTION TOTAL 23,063$            
CONTINGENCY 625$                 
ENGINEERING 2,306$              

PROJECT ESTIMATE 25,994$            

SIGNAGE PROGRAME

ESTIMATED TOTAL

RESOURCE AND NOTES
FIRST IMPRESSIONS REPORT DATED 6-9-19 BY CEDA FOR CITY OF COLERAINE

SIGNAGE PROGRAME
COLER 154140
SEQ

CITY MAPS - BIKING, WALKING TOURS, TRAILS, CITY RENTALS, PARKS
ADA PARKING STALLS

IT IS SUGGESTED THAT THE SIGNS BE INSTALLED BY CITY PERSONEL FOR COST SAVINGS

SCOPE
ALLEY STOP SIGNS
PUBLIC BUILDING WAYFINDING
CITY MAPS



COLERAINE, MINNESOTA
ROOSEVELT BLVD RECONSTRUCTION
SEH NO. COLER  154140
ESTIMATE PREPARED - 2013
UPDATED 1/31/20

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.901 CONSTRUCTION SURVEYING LS 1 $30,000.00 30,000.00$           
2 2021.501 MOBILIZATION LS 1 $80,000.00 80,000.00$           Approximately 3% of construction costs
3 2104.502 REMOVE CONCRETE CURB AND GUTTER LIN FT 3915 $9.00 35,235.00$           
4 2104.502 REMOVE CONCRETE PAVEMENT SQ YD 3980 $7.31 29,093.80$           
5 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) LIN FT 400 $3.00 1,200.00$             Roadway connections
6 2104.504 REMOVE BITUMINOUS PAVEMENT SQ YD 26730 $5.00 133,650.00$         
7 2104.502 REMOVE SANITARY MANHOLE EACH 2 $500.00 1,000.00$             
8 2104.503 REMOVE SEWER PIPE (SANITARY) LIN FT 380 $8.00 3,040.00$             
9 2104.502 REMOVE STORM MANHOLE EACH 2 $500.00 1,000.00$             

10 2104.503 REMOVE CIP WATERMAIN LIN FT 816 $10.00 8,160.00$             
11 2104.502 REMOVE HYDRANT EACH 4 $450.00 1,800.00$             
12 2104.502 REMOVE CATCH BASIN EACH 10 $425.00 4,250.00$             
13 2104.503 REMOVE SEWER PIPE (STORM) LIN FT 560 $15.00 8,400.00$             
14 2104.502 REMOVE LIGHT FOUNDATION EACH 22 $363.00 7,986.00$             
15 2105.507 COMMON EXCAVATION CU YD 25245 $11.00 277,695.00$         
16 2105.504 GEOTEXTILE FABRIC, TYPE 5 SQ YD 26730 $2.00 53,460.00$           
17 2106.507 SELECT GRANULAR EMBANKMENT CU YD 17820 $16.00 285,120.00$         
18 2112.501 SUBGRADE PREPARATION ROAD STA 20 $300.00 6,000.00$             
19 2211.503 AGGREGATE BASE CLASS 5 (CV) CU YD 6685 $45.00 300,825.00$         
20 2360.501 TYPE SP 9.5 WEARING COURSE MIX (2,B) TON 2035 $75.00 152,625.00$         1-1-2" BIT
21 2360.502 TYPE SP 12.5 NON WEAR COURSE MIX (2,B) TON 5192 $75.00 389,400.00$         4" BIT
22 2531.503 CONCRETE CURB AND GUTTER DESIGN B618 LIN FT 3880 $21.00 81,480.00$           
23
24 2506.503 CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020 EACH 2 $3,000.00 6,000.00$             
25 2506.502 CASTING ASSEMBLY (SANITARY) EACH 2 $900.00 1,800.00$             
26 2503.503 8" PVC PIPE SEWER  (SANITARY) LIN FT 310 $40.00 12,400.00$           
27 2503.602 8"X6" PVC WYE (SANITARY) EACH 3 $375.00 1,125.00$             
28 2503.503 12" PVC PIPE SEWER (SANITARY) LIN FT 76 $57.00 4,332.00$             
29 2503.603 6" PVC SANITARY SERVICE PIPE LIN FT 110 $50.00 5,500.00$             COMMERCIAL SIZE
30 2503.602 CONNECT TO EXISTING SANITARY SEWER EACH 3 $1,800.00 5,400.00$             
31 2503.602 CONNECT TO EXISTING SANITARY SEWER SERVICE EACH 3 $400.00 1,200.00$             
32 -$                      
33 2504.000 6" WATERMAIN DUCTILE IRON CL 52 LIN FT 80 $42.00 3,360.00$             HYDRANT LEADS
34 2504.000 8" WATER MAIN LIN FT 700 $68.00 47,600.00$           WATERMAIN
35 2504.000 12" WATERMAIN LIN FT 90 $82.00 7,380.00$             WATERMAIN
36 2504.608 WATER MAIN FITTINGS POUND 1000 $11.00 11,000.00$           ASSUMES DIP
37 2504.602 HYDRANT EACH 5 $3,000.00 15,000.00$           
38 2504.602 6" GATE VALVE AND BOX EACH 5 $2,000.00 10,000.00$           HYDRANT CONTROL
39 2504.602 8" GATE VALVE AND BOX EACH 5 $2,500.00 12,500.00$           WATERMAIN CONTROL
40 2504.602 12" GATE VALVE AND BOX EACH 2 $4,000.00 8,000.00$             WATERMAIN CONTROL
41 2504.602 CONNECT TO EXISTING WATERMAIN EACH 11 2,100.00$      23,100.00$           
42 2504.602 CONNECT TO EXISTING WATER SERVICE EACH 3 750.00$         2,250.00$             
43 2504.602 1" CORPORATION STOP EACH 3 350.00$         1,050.00$             
44 2504.602 1" CURB STOP AND BOX EACH 3 500.00$         1,500.00$             
45 2504.602 1" TYPE K COPPER PIPE LIN FT 85 48.00$           4,080.00$             
46 2504.604 2" INSULATION SQ YD 64 20.00$           1,280.00$             
47 -$                      
48 2506.503 CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020 EACH 10 $5,000.00 50,000.00$           
49 2506.503 CONSTRUCT DRAINAGE STRUCTURE DESIGN G EACH 2 $4,000.00 8,000.00$             
50 2501.503 12" RC STORM PIPE LIN FT 280 $50.00 14,000.00$           
51 2501.503 15" RC STORM PIPE LIN FT 120 $70.00 8,400.00$             
52 2501.503 36" RC STROM PIPE LIN FT 88 $130.00 11,440.00$           
53 2506.502 STORM MANHOLE CASTING EACH 2 $1,500.00 3,000.00$             
54 2506.502 CASTING ASSEMBLY EACH 10 $1,500.00 15,000.00$           
55 -$                      
56 2301.000 4" CONCRETE WALK SQ FT 33500 $8.00 268,000.00$         
57 2301.000 6" CONCRETE WALK SQ FT 230.0 $10.00 2,300.00$             
58 2301.000 8" CONCRETE DRIVEWAY SQ FT 4000 $12.00 48,000.00$           
59 2301.000 TRUNCATED DOME SQ FT 220 $50.00 11,000.00$           
60 -$                      
61 2545.502 LIGHTING UNIT TYPE SPECIAL EACH 22 $5,000.00 110,000.00$         
62 2545.502 LIGHT FOUNDATION DESIGN E MODIFIED EACH 22 $1,500.00 33,000.00$           
63 2545.502 SERVICE CABINET EACH 1 $9,000.00 9,000.00$             
64 2545.502 EQUIPMENT PAD EACH 1 $2,000.00 2,000.00$             
65 2545.502 HAND HOLE EACH 14 $1,000.00 14,000.00$           
66 2545.502 1-1/2" NON-METALLIC CONDUIT LIN FT 3128 $6.00 18,768.00$           
67 2545.502 UNDERGROUND WIRE 1/C 6 AWG LIN FT 6256 $2.00 12,512.00$           
68 2545.502 UNDERGROUND WIRE 1/C 8 AWG LIN FT 3128 $1.75 5,474.00$             
69 2545.502 UNDERGROUND WIRE 1/0 LIN FT 330 $4.00 1,320.00$             
70 -$                      
71 2563.601 TRAFFIC CONTROL LUMP SUM 1 $7,000.00 7,000.00$             
72 2573.533 STORM DRAIN INLET PROTECTION EACH 16 $200.00 3,200.00$             As directed by engineer at existing culvert inlets
73 2575.601 EROSION CONTROL LUMP SUM 1 $3,000.00 3,000.00$             As directed by engineer
74 2575.601 TURF ESTABLISHMENT LUMP SUM 1 $7,000.00 7,000.00$             
75 2575.601 TREE EACH 20 $400.00 8,000.00$             
76 2582.503 4" SOLID LINE MULTI COMPONENT GROUND IN LIN FT 7000 $1.00 7,000.00$             Edge of road marking to match existing
77 2582.503 4" DOUBLE SOLID LINE MULTI COMPONENT GROUND IN LF 1500 $2.00 3,000.00$             

2,760,690.80$      

CONSTRUCTION TOTAL 2,760,691$           
CONTINGENCY (10%) 276,069$              
ENGINEERING (15%) 414,104$              

PROJECT ESTIMATE 3,450,864$           

ROOSEVELT BLVD RECONSTRUCTION

ESTIMATED TOTAL



COLERAINE, MINNESOTA
ROOSEVELT ALLEY RECONSTRUCTION
SEH NO. COLER  154140
ESTIMATE PREPARED - 2013
UPDATED 1/31/20

ITEM ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL NOTES
1 2011.901 CONSTRUCTION SURVEYING LS 1 $30,000.00 30,000.00$           
2 2021.501 MOBILIZATION LS 1 $80,000.00 80,000.00$           Approximately 3% of construction costs
3 2104.502 REMOVE CONCRETE CURB AND GUTTER LIN FT 0 $9.00 -$                      
4 2104.502 REMOVE CONCRETE PAVEMENT SQ YD 0 $7.31 -$                      
5 2104.513 SAW CUT BITUMINOUS PAVEMENT (FULL DEPTH) LIN FT 300 $3.00 900.00$                Roadway connections
6 2104.504 REMOVE BITUMINOUS PAVEMENT SQ YD 6000 $5.00 30,000.00$           
7 2104.502 REMOVE SANITARY MANHOLE EACH 7 $500.00 3,500.00$             
8 2104.503 REMOVE SEWER PIPE (SANITARY) LIN FT 0 $8.00 -$                      
9 2104.502 REMOVE STORM MANHOLE EACH 0 $500.00 -$                      

10 2104.503 REMOVE CIP WATERMAIN LIN FT 2833 $10.00 28,330.00$           
11 2104.502 REMOVE HYDRANT EACH 3 $450.00 1,350.00$             
12 2104.502 REMOVE CATCH BASIN EACH 0 $425.00 -$                      
13 2104.503 REMOVE SEWER PIPE (STORM) LIN FT 0 $15.00 -$                      
14 2104.502 REMOVE LIGHT FOUNDATION EACH 0 $363.00 -$                      
15 2105.507 COMMON EXCAVATION CU YD 2000 $11.00 22,000.00$           1' depth avg
16 2105.504 GEOTEXTILE FABRIC, TYPE 5 SQ YD 0 $2.00 -$                      pending geotechnical evaluation
17 2106.507 SELECT GRANULAR EMBANKMENT CU YD 0 $16.00 -$                      pending geotechnical evaluation
18 2112.501 SUBGRADE PREPARATION ROAD STA 22 $300.00 6,600.00$             
19 2211.503 AGGREGATE BASE CLASS 5 (CV) CU YD 1000 $45.00 45,000.00$           6" depth
20 2360.501 TYPE SP 9.5 WEARING COURSE MIX (2,B) TON 700 $75.00 52,500.00$           2" bit
21 2360.502 TYPE SP 12.5 NON WEAR COURSE MIX (2,B) TON 700 $75.00 52,500.00$           2" bit
22 2531.503 CONCRETE CURB AND GUTTER DESIGN B618 LIN FT 0 $21.00 -$                      
23
24 2506.503 CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020 EACH 11 $3,000.00 33,000.00$           
25 2506.502 CASTING ASSEMBLY (SANITARY) EACH 11 $900.00 9,900.00$             
26 2503.503 8" PVC PIPE SEWER  (SANITARY) LIN FT 2500 $40.00 100,000.00$         
27 2503.602 8"X4" PVC WYE (SANITARY) EACH 45 $375.00 16,875.00$           
28 2503.603 4" PVC SANITARY SERVICE PIPE LIN FT 900 $45.00 40,500.00$           
29 2503.602 CONNECT TO EXISTING SANITARY SEWER EACH 2 $1,800.00 3,600.00$             
30 2503.602 CONNECT TO EXISTING SANITARY SEWER SERVICE EACH 45 $400.00 18,000.00$           
31 -$                      
32 2504.000 6" WATERMAIN DUCTILE IRON CL 52 LIN FT 200 $42.00 8,400.00$             HYDRANT LEADS
33 2504.000 8" WATER MAIN DUCTILE IRON CL 52 LIN FT 2200 $68.00 149,600.00$         WATERMAIN
34 2504.000 12" WATERMAIN DUCTILE IRON CL 52 LIN FT 125 $82.00 10,250.00$           WATERMAIN
35 2504.608 WATER MAIN FITTINGS POUND 1000 $11.00 11,000.00$           ASSUMES DIP
36 2504.602 HYDRANT EACH 6 $3,000.00 18,000.00$           
37 2504.602 6" GATE VALVE AND BOX EACH 6 $2,000.00 12,000.00$           HYDRANT CONTROL
38 2504.602 8" GATE VALVE AND BOX EACH 9 $2,500.00 22,500.00$           WATERMAIN CONTROL
39 2504.602 12" GATE VALVE AND BOX EACH 1 $4,000.00 4,000.00$             WATERMAIN CONTROL
40 2504.602 CONNECT TO EXISTING WATERMAIN EACH 10 2,100.00$      21,000.00$           
41 2504.602 CONNECT TO EXISTING WATER SERVICE EACH 45 750.00$         33,750.00$           
42 2504.602 1" CORPORATION STOP EACH 45 350.00$         15,750.00$           
43 2504.602 1" CURB STOP AND BOX EACH 45 500.00$         22,500.00$           
44 2504.602 1" TYPE K COPPER PIPE LIN FT 600 48.00$           28,800.00$           
45 2504.604 2" INSULATION SQ YD 200 20.00$           4,000.00$             
46
47 2506.503 CONSTRUCT DRAINAGE STRUCTURE DESIGN G EACH 0 $4,000.00 -$                      
48 2501.503 12" RC STORM PIPE LIN FT 0 $50.00 -$                      
49 2501.503 15" RC STORM PIPE LIN FT 0 $70.00 -$                      
50 2501.503 36" RC STROM PIPE LIN FT 0 $130.00 -$                      
51 2506.502 STORM MANHOLE CASTING EACH 0 $1,500.00 -$                      
52 2506.502 CASTING ASSEMBLY EACH 0 $1,500.00 -$                      
53 -$                      
54 2301.000 4" CONCRETE WALK SQ FT 0 $8.00 -$                      
55 2301.000 6" CONCRETE WALK SQ FT 0 $10.00 -$                      
56 2301.000 8" CONCRETE DRIVEWAY SQ FT 0 $12.00 -$                      
57 2301.000 TRUNCATED DOME SQ FT 0 $50.00 -$                      
58 -$                      
59 2563.601 TRAFFIC CONTROL LUMP SUM 1 $5,000.00 5,000.00$             
60 2573.533 STORM DRAIN INLET PROTECTION EACH 20 $200.00 4,000.00$             
61 2575.601 EROSION CONTROL LUMP SUM 1 $3,000.00 3,000.00$             
62 2575.601 TURF ESTABLISHMENT LUMP SUM 1 $7,000.00 7,000.00$             
63 2575.601 TREE EACH 0 $400.00 -$                      
64 2582.503 4" SOLID LINE MULTI COMPONENT GROUND IN LIN FT 0 $1.00 -$                      
65 2582.503 4" DOUBLE SOLID LINE MULTI COMPONENT GROUND IN LF 0 $2.00 -$                      

955,105.00$         

CONSTRUCTION TOTAL 955,105$              
CONTINGENCY (10%) 95,511$                
ENGINEERING (15%) 143,266$              

PROJECT ESTIMATE 1,193,881$           

ROOSEVELT ALLEY RECONSTRUCTION

ESTIMATED TOTAL



COLERAINE, MINNESOTA
ROOSEVELT PARKING LOT IMPROVEMENTS
SEH NO. COLER  154140
ESTIMATE PREPARED - 2016
UPDATED 1/31/20

LINE NO. ITEM NO. DESCRIPTION UNITS UNIT PRICE QUANTITY TOTAL PRICE NOTES
1 2021.501 MOBILIZATION LS $3,500.00 1 $3,500.00 5% OF BID, ESTIMATE
2 2563.601 TRAFFIC CONTROL LS $1,800.00 1 $1,800.00 2.5% OF BID, ESTIMATE
3 2104.501 REMOVE PAVEMENT MARKING LF $1.00 700 $700.00
4 2104.501 REMOVE CONCRETE CURB L F $4.00 245 $980.00 ALL TYPES
5 2104.505 REMOVE BITUMINOUS PAVEMENT S Y $10.00 49.4 $494.44 ALL DEPTHS
6 2104.511 SAWING CONCRETE PAVEMENT L F $2.50 20 $50.00 DRIVEWAY CONNECTIONS AND CURB REMOVALS
7 2104.513 SAWING BITUMINOUS PAVEMENT L F $1.75 345 $603.75 AROUND BIT PATCHES, CURB, AND ALLEY ENTERANCE
8 2105.501 COMMON EXCAVATION (P) C Y $8.00 1291.7 $10,333.33 9" UNDER WALK, DRIVES, CURB AND ROADWAY
9 2211.503 AGGREGATE BASE (CV) CLASS 5 C Y $21.00 861.1 $18,083.33 6" UNDER WALK, DRIVES, CURB AND ROADWAY

10 2231.604 BITUMINOUS PATCH SPECIAL SY $65.00 22.2 $1,444.44 INCLUDES COMMON EXC, SUBRADE PREP, AGG BASE AND BIT. PVMT
11 2360.501 TYPE SP 9.5 WEAR COURSE MIX (3,B) TON $130.00 156.4 $20,337.78 110 LB/SYIN, 2" LIFT
12 2360.502 TYPE SP 12.5 NON WEAR COURSE MIX (3,B) TON $130.00 156.4 $20,337.78 110 LB/SYIN, 2" LIFT
13 2521.501 4" CONCRETE WALK S F $4.00 1400 $5,600.00 SOUTH WALK (10')
14 2531.501 CONCRETE CURB & GUTTER DESIGN B618 L F $35.00 130 $4,550.00 ALONG ROOSEVELT
15 2531.501 CONCRETE VALLEY GUTTER L F $20.00 150 $3,000.00 STEET PARKING AND ALLEY
16 2531.507 6" CONCRETE DRIVEWAY PAVEMENT S Y $126.00 20 $2,520.00 ALLEYWAY ENTERNACE
17 2531.618 TRUNCATED DOMES S F $60.00 48 $2,880.00 ON CORNER OF ROOSEVELT ST AND KERR AVE, AT LOT ENTRANCE (2
18 2564.531 SIGN PANELS TYPE SPECIAL S F $55.00 20 $1,100.00 ONE WAYS, STOP SIGN, HANDICAP PARKING,
19 2564.502 INSTALL SIGN EA $100.00 10 $1,000.00
20 2575.501 SEEDING LS $750.00 1 $750.00 SEED MIX 25-151 (120 LB/AC) AND FERT MIX 79-0-5 (100 LB/AC)
21 2575.501 TOP SOIL CY $70.00 23 $1,610.00 4" DEPTH, IMPORTED
22 2575.562 HYDRAULIC MATRIX TYPE MULCH LB $6.00 121 $726.00 2100 LB/ACRE
23 2582.501 PAVT MSSG (HANDICAPPED)-EPOXY-GR IN EA $350.00 4 $1,400.00 15.00 SF EACH
24 2582.502 4" SOLID LINE WHITE-EPOXY-GR IN L F $1.00 2000 $2,000.00 RECESSED
25 2571.502 DECIDUOUS TREE 1.5" CAL CONT TREE $400.00 9 $3,600.00 NORTHERN RED OAK OR AS NEEDED TO MEET ZONING

Total Construction Cost $109,400.86

CONSTRUCTION TOTAL 109,401$          
CONTINGENCY (10%) 10,940$            
ENGINEERING (15%) 16,410$            

PROJECT ESTIMATE 136,751$          

ROOSEVELT PARKING LOT IMPROVEMENTS
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